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April 4, 2022 9:00 AM
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I.

BACKGROUND

Novato Sanitary District (District) is a special district located in Novato, California, serving about 60,000
residents. The District covers approximately 34 square miles providing wastewater collection,
treatment, disposal and recycling for Novato and the surrounding area. District facilities include
approximately 250 miles of sewers, 40 pump stations, a wastewater treatment plant, and an
approximately 800-acre reclamation facility.
The District had an annual fiscal year 2019-20 Operating budget of $11.4 million and a Capital
Improvements budget of $12.7 million and is governed by a publicly elected board of five directors,
managed by a General Manager, and staffed by 21 employees.
A key component of the District’s system is its Outfall Pipeline (“Outfall”). The Outfall, constructed in
1971, is a Reinforced Concrete Pipe (RCP) running approximately 27,000 feet from the District’s
wastewater treatment plant at 500 Davidson Street in Novato to ultimate discharge in San Pablo Bay.
The Outfall’s inner diameter varies from 48” to 54”. The Outfall carries highly treated wastewater with
very low turbidity, typically less than 2 NTU.

The Outfall has a total of seven junction boxes at which the Outfall
can be accessed for inspection, with the distance between junction
boxes as great as 9,800 feet. Appendix 1 is a schematic map
showing the general location of the Outfall. PROJECT OVERVIEW

II.

This Request for Proposals (RFP) invites submissions from qualified and experienced contractors to
perform a condition assessment of the Outfall. Significant portions of the Outfall have not been formally
assessed since its construction in 1971 and the District wishes to assess its condition in order to inform
future maintenance efforts. The current work will include assessing the pipeline, to the extent practical,
between the treatment plant (“JB1”) and the final downstream junction box (“JB6”). Inspecting the
Outfall downstream of JB6 is not part of this project. As summarized in Appendix 2 and shown in record
drawings (Appendix 4), the profile of the Outfall presents some challenges to assessment; in particular,
many of the potential access points lie at relatively low elevations. If the selected contractor proposes to
access the Outfall at those locations, the contractor’s dewatering plan will need to account for that
profile.
The work product will include at minimum still photos of the interior and exterior of access locations,
video footage of the Outfall’s interior, additional assessment as deemed feasible (e.g., sonar), and a
comprehensive report of all findings.
The selected contractor will be responsible to develop and implement a dewatering plan sufficient to
perform the assessment work. The dewatering plan will need to incorporate the following operational
constraints:


The wastewater treatment plant must continue to run 24x7, and its effluent can be shunted to
storage only during the dry season, and only for periods of up to ten hours at a time (such as
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7am to 5 pm). Each of those ten-hour work windows needs to include as necessary a shutdown
of the Outfall, partial dewatering, interior assessment of a reach of the Outfall, and return to
service, as further described in the Scope of Work.


Water extracted from the pipe during dewatering must be directed to designated locations as
described in the Scope of Work, and must not be discharged directly to the environment.



The dewatering operation must not damage existing facilities nor impede operations.



The available work windows may not provide sufficient time to fully dewater some or all reaches
of the Outfall, so assessment methods suitable for a full or partially full pipe will need to be
used.

It is recognized that the large distances between junction boxes could make it impossible for tethered
inspection devices to assess the entire Outfall. The Project goal is to assess as much of the Outfall as
reasonably feasible, and it is recognized that some reaches may not be assessable as part of this Project.
The District is open to considering proposals for any suitable means and methods, including but not
limited to tethered equipment, untethered equipment, and manned entry. Proposals should clearly
indicate what type of assessment is proposed for each reach of the Outfall and which reaches are
considered infeasible for assessment within the current constraints.

III.

SCOPE OF WORK

1.

Project Management

1.1 Work Plan
The Contractor will submit a detailed work and safety plan and schedule for District review and
approval, at least two weeks in advance of any field work. The plan will describe the proposed sequence
of work in detail for each day of work. A key aspect of the plan is that each proposed access to District
facilities needs to be identified, including the date and time, and the series of steps proposed to perform
the work including applicable safety measures. All of the field work must occur between June 1 and
August 31, 2022, with the written draft report submitted by September 20, 2022 and finalized by
October 31, 2022.
The work plan should assume that for each day’s inspection activity, the Contractor will be responsible
to:


Isolate and lock out the appropriate reach of the Outfall, working with the District as needed.
Isolation of the WWTP flows upstream of JB-1 will require lockout of four pumps and three flow
control gate valves.



Perform dewatering to the extent necessary to gain access to the pipe, in accordance with
operational restrictions described in Task 2.
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Remove blind flanges, covers, flap gates, etc. to gain access to the interior of each junction box.
Appendix 4 includes drawings of relevant facilities.



Provide and install any needed in-pipe isolation such as bladders.



Perform all inspections such as CCTV, sonar.



Re-install blind flanges, covers, flap gates at the end of each event.

The District will operate its system to support the field work consistent with the work plan.

1.2 Other Project Management Activities
This task includes planning and coordination of work including invoicing and progress reporting.

Task 1 Deliverables
Work and safety plan, progress reports.

2.

Field Investigations

All field investigations will be performed in compliance with operational restrictions as follows:
a. Access to the Outfall at points JB1, JB2, JB3, JB3A and JB4 can only be permitted when the
WWTP is bypassing to storage. Bypass to storage will generally occur between 7 am and 5 pm,
M – F. Other times may be considered and allowed by District upon written request by
contractor and as provided in the approved Work Plan.
b. Access to the Outfall at points JB5 and JB6 can be permitted simultaneously for a period of up to
two weeks, as provided in the approved Work Plan. To accommodate access at these points,
The District will close a gate valve at JB4 to shunt flows to irrigation ponds.
c. After a reach of the Outfall is isolated, Contractor will be responsible to partially dewater the
Outfall sufficient to allow removal of access flanges without a release of water to the
environment. See record drawings for size of flanges.
d. Dewatering may be performed at the following locations (see Location Map, Facility data, and
provided Record Drawings, Appendices 1, 2 and 4):


JB1, conveyed to a basin within the District’s treatment plant. Distance approx. 100’, lift
approx. 25’ from invert of JB to high point.



North Marin Water District (NMWD) Deer Island Water Recycling Facility; at this location
water may be withdrawn from the Outfall between JB2 and JB3 via a 10” pipe (as shown
on provided record drawings) and pumped to ponds at the Recycling Facility. Distance
approx. 200’, lift approx. 15’ from 10” pipe.
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The bay, from JB 6, in order to dewater between JB4 and JB6. The HDPE section of the
Outfall (including the valve box “5A” on the site map) limits the utility of this location for
dewatering since the it creates a high spot.



From JB3, applied evenly with proper irrigation equipment to the adjacent pastures in
such a way that no ponding occurs.

Contractor will be responsible to perform all dewatering in compliance with constraints
applicable to each dewatering point including the physical size of access openings, the need to
support hoses properly to direct water to the approved discharge point while avoiding impacts
to the treatment plant equipment and operations, and the need to stage Contractor’s portable
generators to power Contractor’s pumps.
It is anticipated that it will not be feasible to fully dewater the Outfall in the time available. Instead, the
water level needs to be drawn down low enough to permit a specific junction box to be accessed
without release of water to the environment. Thus, most or all of the Outfall assessment may need to be
done with water in the Outfall. Typical water turbidity is less than 2 NTU.
The sequence of work at each junction box will be specified in the approved work plan. A typical
sequence might be:
a.

Between 24 and 48 hours prior to the date and time shown in the Work Plan for a
specific assessment activity, Contractor confirms to District that Contractor is prepared
to perform the work (all equipment in place, all personnel available).

b.

District adjusts its operations to support the work, by drawing down storage basins. In
the final hour before a planned assessment, District will disable and/or close equipment
to prevent effluent pumping and then show contractor LOTO locations for pumps, gates,
valves, and related equipment

c.

Contractor performs partial dewatering of the relevant reach of the outfall, using
Contractor equipment, directing water to a suitable location as directed by the District.

d.

Contractor removes appropriate access flange(s), flap gates, etc. to allow access to the
appropriate reach of the Outfall.

e.

As needed, Contractor supplies and installs in-pipe isolation such as bladders.

f.

Contractor performs assessment, e.g., CCTV. Contractor records other pertinent
information and takes photographs of the access point interior and exterior.

g.

Contractor restores flanges, etc. and confirms status to District.

h.

The District and Contractor remove lockout, and District restores normal operations.

Contractor will be responsible for all aspects of its work including site safety.

3.

Report of Findings

Contractor will provide a detailed report of its findings, including but not limited to:
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General documentation of each inspection activity describing the location(s) of access, means
and methods, etc.



Photos of the interior and exterior of the access locations



CCTV or other video files



Other data such as from sonar



Log of observations by station, if applicable

The report will be provided as Acrobat PDF as a draft for District review. After review by the District,
Contractor will provide a final report, in both Acrobat PDF as well as native file formats.

IV.

SUBMITTAL OF PROPOSAL FORMAT AND CONTENT

Qualified proposers must submit the following required documentation:
1. Cover letter (1-2 pages)
2. Proposal (8 pages maximum) Describe the proposed approach and methodology to
accomplish the activities and complete the deliverables within the proposed timeframe. The
proposed work plan shall include a project schedule, identifying the proposed duration for
each project phase, and the activities that will require direct District participation. It is
expected that the proposer will use its expertise and offer suggestions to the scope of work
to identify the required processes and methods to perform each task.
If subcontractors are anticipated, describe what work will be subcontracted, experience
with each potential subcontractor, and how the subcontracted work will be controlled and
monitored to ensure that project goals are met.
3. Team Qualifications and Resumes (5 pages maximum, not including resumes) Demonstrate
key staff member and team qualifications by providing the following:
a)

Description of how the organization has adequate staff qualifications (including
relevant certifications) to complete the work described in this RFP and ensure that
project goals are met. Please include information about lead and key supporting
personnel

b)

List of all staff and subcontractors that will perform or are anticipated to perform
work under this RFP and the anticipated task/role.

c)

Resumes for key personnel and subcontractors performing work for the project
(resumes must clearly explain relevant background and qualifications).

4. Summary of Experience (6 pages maximum) Describe three (3) relevant work experiences
that specifically illustrate how proposer has been successful with previous projects of similar
scope and scale, preferably with other government agencies. Identify key staff members and
their role on the project. Provide the name and email/telephone number of the primary
client contact.
5. Cost Proposal (3 pages maximum) Provide a cost proposal for the work as described.
Provide a cost breakdown for each of the proposed fixed fees and include an explanation of
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your proposed costs. Also provide the hourly rate per staff anticipated to perform work for
this project, including any subcontractors. State each staff member’s name, title and rate.
6. Proposal Exceptions This section shall discuss any exceptions for requested changes that the
proposer has to the District’s Terms and Conditions as described in this RFP. If there are no
exceptions noted, it is assumed the proposer will accept all conditions and requirements
identified in this RFP. Items not excepted will not be open to later negotiation.

V.

EVALUATION CRITERIA
The District reserves the right to evaluate, in its absolute discretion, the total proposal of each
proposer so as to select the services which best serve the needs of the District.
The following are the criteria for selection of a finalist:
1. Proposer’s demonstrated understanding of requirements and needs of the District based on
submitted response.
2. Team qualifications, as demonstrated by past experience of the firm and its key personnel in
completing projects of similar scope and complexity for similar organizations.
3. Best value including consideration of price as well as the proposed extent and quality of
assessment information.

VI.

GENERAL TERMS AND CONDITIONS
A sample Agreement is provided as Appendix 3.
Additionally, the District will require compliance with California prevailing wage requirements
for public works projects.

VII.

INSTRUCTIONS TO PROPOSERS
Proposal Submittals must be submitted electronically via email to jeffb@novatosan.com with
the subject heading “Outfall Assessment RFP” no later than the Proposal Submittal Deadline
shown below.

VIII. TIMELINE FOR SELECTION PROCESS
ACTIVITY

DATE

RFP Release

by March 21, 2022

Job walk (mandatory, starts at 500 Davidson Street,
Novato)

April 4, 2022 9:00 AM

Final date to submit questions and requests for
additional information

April 8, 2022 4:30 pm

Posting of response to questions

April 15, 2022
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Proposal Submittal Deadline

April 22, 2022 4:30 PM

Evaluation of Proposals

Week of April 25, 2022

Select Contractor for recommendation to Board of
Directors for award

Week of May 2, 2022

The job walk is mandatory for at least one team member of each proposing team.

Extension of Date and Time: Dates and times are subject to change at the sole discretion of the
District.
Questions and Requests for Information: Questions and requests for additional information
must be submitted in writing to jeffb@novatosan.com with the subject heading “Outfall
Assessment RFP” no later than the date and time indicated in the table above.
Acceptance/Rejection of Proposals: The District reserves the right to accept or reject any or all
Proposals, or to alter the selection process in any way, to postpone the selection process at its
sole discretion at any time, and/or to waive any defects in the Proposals. The District may elect
to interview one or more firms as part of the selection process.
This RFP shall in no way be deemed to create a binding contract or agreement of any kind
between the District and the Consultant.
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Appendix 1
Location map and photos
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Appendix 1
Location map and photos

JB-1
JB-2

JB-3
JB-3A

JB-4

5A Valve

JB-5 (in vegetated area near edge
of pasture in background)

JB-6
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Appendix 2
Facility Data

The following table summarizes key data concerning the outfall. While useful for general planning
purposes, primary sources should be used for detailed planning of the work.

Point of Interest

Station

Rim
elev, ft.

Junction Box 1

10+03.5

6.0 NGVD

Junction Box 2

46+14.58

0.62

Junction Box 3

86+54.95

Junction Box 3A

100+16

Junction Box 4

125+62.29

Junction Box 5

170+30.57

Valve box 5A
Junction Box 6
Totals

29

NGVD 29

0.79

NGVD 29

-2.22

Distance
from
Prior JB,
ft

Pipe
Diam
between
US JB, in

Gallons/ft

Volume (gal)

-8.5

3,611

48

94

339,429

-8.4

4,040

48

94

379,780

-9.0

NGVD 29
NGVD 29
NGVD 29

NGVD 29

NGVD 29

-6 +/-

1,361

54

119

161,916

6.6 NGVD

-4 NGVD

2,546

54

119

302,918

-11.4

4,468

54

119

531,566

9,833

54

119

1,169,827

29

-1.5

NGVD 29

14 +/-

NAVD 88

268+64

Min
invert
elev (ft)

11.0

NGVD 29

29

NGVD 29

8 +/-

NAVD 88

4.3 +/-

NGVD 29

25,861

2,885,436

Notes:
1. While the original outfall is RCP, a section of pipe was replaced in 2021 with HDPE, as shown on
provided drawings. Valve box 5A was installed as part of that project.
2. Elevations are approximate and, as indicated, are provided in a mix of vertical datums. Per the
USGS, an approximate conversion is: NGVD 29 = NAVD 88 –3.6 feet
(https://pubs.usgs.gov/sir/2010/5040/section.html)
3. JB1 rim elevation shown in this table accounts for a spool piece added after original
construction.
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Appendix 3
Sample agreement

Novato Sanitary District
Maintenance and Services Agreement
with

Contractor Name
Agreement No. 66150-MCC-2019-01
This Agreement is made between the Novato Sanitary District, 500 Davidson Street, Novato, California,
hereinafter called the "DISTRICT," and Contractor name, address hereinafter called "CONTRACTOR." In
consideration of the mutual promises contained herein, the parties agree that this Agreement shall be
performed in accordance with the following conditions:
Services of Contractor
CONTRACTOR shall perform professional services as described in the CONTRACTOR’s attached
proposal provided in Appendix B - Scope of Work/Bid Proposal. Generally, this will include:
Outfall Cond. Assessment inspection services as described in Appendix B.
The CONTRACTOR shall provide and furnish all of the labor, materials, methods of processes,
equipment, implements, tools, machinery and equipment and all utility, transportation and
other services required to perform the work specifically identified in Appendix B.
It is expressly understood between the parties that no employer/employee relationship is intended.
The relationship of CONTRACTOR to the DISTRICT is that of an independent CONTRACTOR. The
DISTRICT shall not be required to make any payroll deductions or provide Workers'
Compensation Insurance coverage or health benefits to CONTRACTOR.
License Requirements
In accordance with Section 7028.15 of the California Business and Professions Code, a licensed
contractor shall not submit a bid to a public agency unless his or her contractor's license number
appears clearly on the bid, and the license expiration date is stated. Any Bid Proposal or Scope of
Work not containing this information, or a bid containing information, which is subsequently
proven false, shall be considered non-responsive and shall be rejected by the DISTRICT.
Period of Performance
This Agreement is deemed executed upon signature of both the CONTRACTOR and the DISTRICT.
The CONTRACTOR must provide satisfactory proof of insurance in accordance with Appendix A
– Insurance Requirements prior to initiating any work.
It is expected that the work on the Project shall begin upon DISTRICT issuance of a written Notice To
Proceed (NTP), the date of which shall constitute the effective date of this Agreement. All
work shall be completed within _____ calendar days of issuance of the NTP. No expenses or
costs shall be reimbursed which are incurred prior to the effective date of this Agreement, or
subsequent to the completion or termination date without the written mutual agreement of
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Appendix 3
Sample agreement
the parties. The CONTRACTOR will perform the services with due and reasonable diligence
consistent with sound professional practices.
Compensation
It is agreed that the total amount to be paid to CONTRACTOR for the services described in Article 1
herein and covered by this Agreement shall not exceed the total maximum allowable amount
of $______.00 without written authorization from the DISTRICT.
Additional services requested by the DISTRICT, beyond the services described in Article 1 shall be
quoted and authorized separately. This will typically in the form of an amendment to this
Agreement or for material goods, a Purchase Order referencing this Agreement.
CONTRACTOR shall provide periodic invoices detailing the extent of work performed and
corresponding amount being billed on a task-by-task basis to follow the line items of the
Proposal.
Correctness of performed work and billed amount(s) on all invoices shall be signed by the
CONTRACTOR’s designated project manager or a responsible principal of the firm.
Labor hours, where used for billing purposes, shall be according to the attached Scope of Work/Bid
Proposal – Appendix B.
Payment shall be made by the DISTRICT within 30 calendar days of receipt of an invoice from the
CONTRACTOR displaying the Agreement number and accompanied by sufficient cost
documentation to allow the determination of the reasonableness or accuracy of said invoice.
The fees payable by the DISTRICT will be in accordance with the provisions included in the
Scope of Work/Bid Proposal – Appendix B.
In the event that a payment dispute arises between the parties, CONTRACTOR shall provide to the
DISTRICT full and complete access to CONTRACTOR's labor cost records and other direct cost
data and copies thereof, if requested by the DISTRICT.
In no event shall CONTRACTOR be entitled to compensation over and above the original maximum
allowable fee set forth above, where changes in the scope of the Assignment or the time for
performance are necessitated by the negligent acts of the CONTRACTOR or any subcontractor
performing under it.
CONTRACTOR, at no cost to the DISTRICT, shall prepare any necessary rework occasioned by
CONTRACTOR's failure to provide the services specified in Article 1, herein, in a satisfactory
manner, due to any negligent act or omission attributable to CONTRACTOR, or its agents,
including subcontractors.
General Provisions
All notices to either party by the other shall be made in writing and delivered or mailed to such party
at their respective addresses as follows, or to other such address as either party may
designate, and said notices shall be deemed to have been made when delivered or five (5)
days after mailing.
To the DISTRICT:

500 Davidson Street, Novato, CA 94945
Telephone: 415-892-1694
Attention: Sandeep Karkal, PE
Agreement No. 66150-MCC-2019-01
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Sample agreement
To the CONTRACTOR:

Vendor Name
Vendor address
Telephone:
Attention:

CONTRACTOR shall award no additional subcontracts unless prior written approval is obtained from
the DISTRICT.
CONTRACTOR shall not assign this Agreement or any portion of it nor delegate any duties under this
Agreement unless prior written approval is obtained from the DISTRICT.
No alteration or variation of the terms of this Agreement shall be valid unless made in writing and
signed by the parties hereto. The parties acknowledge that the written terms of this
Agreement constitute the complete intent and understanding of the parties and that no
additional agreement exists between the parties as to any term or terms other than that
expressed in this written Agreement.
CONTRACTOR agrees that the DISTRICT shall have access to and the right to examine any directly
pertinent books, documents, papers, and records of all transactions relating to this
Agreement.
If any term, covenant, or provision of this Agreement is found by a court of competent jurisdiction
to be invalid, void, or unenforceable, the remainder of the provisions of this Agreement shall
remain in full force and effect, and shall in no way be affected, impaired, or invalidated
thereby.
In the event that either the DISTRICT or CONTRACTOR brings an action or proceedings for damages
for an alleged breach of any provision of this Agreement, the prevailing party shall be entitled
to recover as part of such action or proceeding, all litigation and collection expenses, including
witness fees, court costs, and reasonable attorneys' fees.
Work Products
All rights, title, royalties, and interest to all CONTRACTOR work product resulting from its
performance under this Agreement, including drawings and specifications, data, reports,
estimates, software, summaries and any other such information and materials as may be
accumulated by CONTRACTOR in performing work under this Agreement, whether
complete or in progress, shall be vested in the DISTRICT and none shall be revealed,
disseminated, or made available by CONTRACTOR to others without the prior written
consent of the DISTRICT, or if required by law.
If this Agreement is canceled in accordance with the applicable provisions of this agreement,
after final payment, CONTRACTOR shall deliver such documents within two weeks of
cancellation.
It is understood that CONTRACTOR's work product is prepared for the specific project at hand.
Any reuse of said work products by the DISTRICT for subsequent projects shall be at the
DISTRICT's own risk. Any use by the DISTRICT of incomplete drawings, specifications, or
other related materials without the express written authorization of CONTRACTOR shall
also be at the DISTRICT's own risk.
The CONTRACTOR shall pay all taxes including but not limited to sales, consumer, use, and other
similar taxes required to be paid by the CONTRACTOR in accordance with the Laws and
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Regulations of the place of the Project, which are applicable during the performance of the
Contractor’s work.
Before beginning the work, proof in the form of a satisfactory insurance certificate (and required or
amendatory endorsements thereof) shall be furnished to the District that verifies that the
CONTRACTOR has taken out and will maintain such public liability and property damage, and
full workers’ compensation insurance in accordance with Appendix A – Insurance
Requirements.
Compliance with the provisions in applicable Federal, State and Local Environmental and Safety
codes and regulations including providing a safe workplace is the sole responsibility of the
CONTRACTOR. The CONTRACTOR shall promptly and fully comply, including development,
implementation and enforcement of measures in connection with the CONTRACTOR’s work
without separate charge to the DISTRICT.
Where there may be a difference in terms, scope or conditions between the CONTRACTOR’S written
scope of work/bid proposal (Appendix B) and the terms of this Maintenance Services
Agreement, this Agreement shall prevail.
Termination
Either party may terminate this Agreement, in whole or in part, if the other party fails to fulfill its
obligations under this Agreement through no fault of the terminating party. However, no
such termination may be affected unless the other party is given not less than ten (10)
calendar days' written notice (delivered by Certified Mail, return receipt requested) of the
intent to terminate.
Upon termination of this Agreement for any reason or upon receipt of a termination notice,
CONTRACTOR shall promptly discontinue all services affected, unless the notice directs
otherwise, and deliver or otherwise make available to the DISTRICT all keys, access cards,
data, drawings, specifications, reports, estimates, summaries and such other information and
materials as CONTRACTOR may have accumulated in performing this Agreement, whether
completed or in progress.
Article 1 – Signatory
IN WITNESS WHEREOF, this agreement is deemed executed upon signature of both parties hereto.
Contractor Name
By:

Novato Sanitary District:
By:

(Signature)

(Signature)

By

By

Sandeep Karkal

Title:

Title:

General Manager-Chief Engineer

Date:

Date:
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Appendix A –Insurance Requirements
-Maintenance and Services AgreementCONTRACTOR shall procure and maintain for the duration of the contract, insurance against claims for
injuries to persons or damages to property, which may arise from or in connection with the performance
of the work hereunder by the CONTRACTOR, its agents, representatives, or employees.
Minimum Scope and Limit of Insurance
Coverage shall be at least as broad as:
1.

Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 covering CGL on an
“occurrence” basis, including products and completed operations, property damage, bodily injury and
personal & advertising injury with limits no less than $2,000,000 per occurrence. If a general aggregate
limit applies, either the general aggregate limit shall apply separately to this project/location (ISO CG 25
03 or 25 04) or the general aggregate limit shall be twice the required occurrence limit.

2.

Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1 (any auto), or if
CONTRACTOR has no owned autos, Code 8 (hired) and 9 (non-owned), with limit no less than $1,000,000
per accident for bodily injury and property damage.

3.

Workers’ Compensation insurance as required by the State of California, with Statutory Limits, and
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or
disease.

4.

Contractors Pollution Liability and/or Asbestos Pollution Liability and/or Errors & Omissions applicable to
the work being performed, with a limit no less than $2,000,000 per claim or occurrence and $2,000,000
aggregate per policy period of one year.

If the CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown above,
the District requires and shall be entitled to the broader coverage and/or higher limits maintained by
the CONTRACTOR. Any available insurance proceeds in excess of the specified minimum limits of
insurance and coverage shall be available to the District.
Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:
Additional Insured Status
The District, its officers, officials, employees, and volunteers are to be covered as additional insureds
on the CGL policy with respect to liability arising out of work or operations performed by or on behalf of
the CONTRACTOR including materials, parts, or equipment furnished in connection with such work or
operations. General liability coverage can be provided in the form of an endorsement to the
CONTRACTOR’s insurance (at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG
20 33, or CG 20 38; and CG 20 37 forms if later revisions used).
Primary Coverage
For any claims related to this contract, the CONTRACTOR’s insurance coverage shall be primary
insurance primary coverage at least as broad as ISO CG 20 01 04 13 as respects the District, its officers,
officials, employees, and volunteers. Any insurance or self-insurance maintained by the District, its
officers, officials, employees, or volunteers shall be excess of the CONTRACTOR’s insurance and shall not
contribute with it.
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Notice of Cancellation
Each insurance policy required above shall state that coverage shall not be canceled, except with notice
to the District.
Waiver of Subrogation
CONTRACTOR hereby grants to District a waiver of any right to subrogation, which any insurer of said
CONTRACTOR may acquire against the District by virtue of the payment of any loss under such
insurance. CONTRACTOR agrees to obtain any endorsement that may be necessary to affect this waiver
of subrogation, but this provision applies regardless of whether or not the District has received a waiver
of subrogation endorsement from the insurer.
Self-Insured Retentions
Self-insured retentions shall be declared to and approved by the District. The District may require the
CONTRACTOR to provide proof of ability to pay losses and related investigations, claim administration,
and defense expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the names inured or District.
Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A: VII, unless
otherwise acceptable to the District.
Claims Made Policies
If any of the required policies provide coverage on a claims-made basis:
1.

The Retroactive Date shall be shown and shall be before the date of the contract or the beginning of
contract work.

2.

Insurance shall be maintained and evidence of insurance shall be provided for at least five (5) years after
completion of the contract of work.

3.

If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a
Retroactive Date prior to the contract effective date, the CONTRACTOR shall purchase “extended
reporting” coverage for a minimum of five (5) years after completion of contract work.

Verification of Coverage
CONTRACTOR shall furnish the District with original certificates and amendatory endorsements or copies
of the applicable policy language effecting coverage required by this clause. All certificates and
endorsements are to be received and approved by the District before work commences. However,
failure to obtain the required documents prior to the work beginning shall not waive the CONTRACTOR’s
obligation to provide them. The District reserves the right to require complete, certified copies of all
required insurance policies, including endorsements required by these specifications, at any time.
Subcontractors
CONTRACTOR shall require and verify that all subcontractors maintain insurance meeting all the
requirements stated herein, and Contractor shall ensure that District is an additional insured on
insurance required from subcontractors.
Special Risks or Circumstances
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Appendix 3
Sample agreement
District reserves the right to modify these requirements, including limits, based on the nature of the risk,
prior experience, insurer, coverage, or other special circumstances.
Reference:
IRIC: 2019 – Exhibit 1: Insurance Requirements for Most Contracts

Appendix B – Scope of Work/Bid Proposal
Scope of Work shall conform to the attached Scope of Work/Bid Proposal dated ____, 20__ from
Vendor name.
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Appendix 4
Record Drawings

The following documents are provided for download at this link:
https://woodardcurran-my.sharepoint.com/:b:/p/xirias/EfCMpweNkNEsgGFfpL9VNAB4BHdLGOKIozw3sa7gtxHFQ?e=o1rheI

A.
B.
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1971 Pipeline plan and profile
2011 Hydraulic profile
2021 Outfall Modifications
North Marin Recycled Water Facility

Appendix 4
Page 1 of 1

